DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 01/ 1999

* % * B| D CHECK REPORT * * = TI ME: 07: 32
PS&E JOB NO: 997009 REVI SI ON NO : Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005652 REGION NO : 6 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3299
HY CSR 195 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 195 ACME MATERI ALS & CONSTRUCTI O W LDI SH STANDARD PAVI NG CO.
MP 44.40 TO BRI DGE 195/ 3¢ 802 N FANCHER RD 3600 W LDI SH LANE
997009 99212-1016 97408- 4616
PROJECT - NH 0195(035) SPOKANE WA 992202503 EUGENE OR 974010428
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -10.08% 88.37%
258, 000. 00 232, 000. 00 - 26, 000 486, 000. 00 228,000
2 CLEARI NG AND GRUBBI NG
L.S. 319.50% 900. 00 %
500. 00 2,097. 50 1,598 5, 000. 00 4,500
3 STRIPPING INCL. HAUL - SITE QS-P-98
5000. 0000 s 0. 7500 1. 0500 40.00% 1. 0000 33.33%
3, 750. 00 5, 250. 00 1, 500 5, 000. 00 1, 250
4 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0
5 REMOVI NG ASPHALT CONC. PAVEMENT
10435. 0000 e 3. 9000 1. 0500 -73.08% 1. 0000 -74.36%
40, 696. 50 10, 956. 75 -29, 740 10, 435. 00 - 30, 262
6 REMOVI NG ASPHALT CONC. CURB
241.0000 w 4. 0000 1. 0500 -73.75% 1. 0000 -75.00%
964. 00 253. 05 -711 241.00 -723
7 REMOVI NG BEAM GUARDRAI L ANCHOR
3. 0000 EACH 200. 0000 160. 0000 -20.00% 200. 0000 0.00%
600. 00 480. 00 -120 600. 00 0
8 REMOVI NG BEAM GUARDRAI L
34. 8000 w 5. 2500 10. 3000 96.19% 10. 0000 90. 48 %
182. 70 358. 44 176 348. 00 165
9 REMOVI NG GUI DE POST
120. 0000 EACH 3. 5000 3.1500 -10. 00% 3. 0000 -14.29%
420. 00 378. 00 -42 360. 00 -60
10 REMOVI NG TEMPORARY PAVEMENT MARKI NG
7078. 0000 w 0. 2000 0. 1000 -50. 00% 1. 0000 400. 00 %
1, 415. 60 707. 80 -708 7,078.00 5, 662
GRADI NG
11 ROADWAY EXCAVATI ON | NCL. HAUL
31159. 0000 s 11. 3500 7.1000 -37.44% 8. 0000 -29.52%

353, 654. 65 221, 228.90 -132, 426 249, 272. 00 -104, 383



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 01/ 1999

* % * B| D CHECK REPORT * * = TI ME: 07: 32
PS&E JOB NO: 997009 REVI SI ON NO : Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005652 REGION NO : 6 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3299
HY CSR 195 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 195 ACME MATERI ALS & CONSTRUCTI O W LDI SH STANDARD PAVI NG CO.
MP 44.40 TO BRI DGE 195/ 3¢ 802 N FANCHER RD 3600 W LDI SH LANE
997009 99212-1016 97408- 4616
PROJECT - NH 0195(035) SPOKANE WA 992202503 EUGENE OR 974010428
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
7000. 0000 s 12. 0000 8. 0000 -33.33% 8. 0000 -33.33%
84, 000. 00 56, 000. 00 - 28,000 56, 000. 00 - 28,000
13 COMMON BORROW | NCL. HAUL
80. 0000 s 30. 0000 15. 0000 -50. 00% 8. 0000 -73.33%
2, 400. 00 1, 200. 00 -1, 200 640. 00 -1,760
14 EMBANKMENT COMPACTI ON
2199. 0000 s 1. 5000 1. 0500 -30.00% 1. 0000 -33.33%
3, 298. 50 2,308.95 -990 2,199. 00 -1, 100
15 AERATI O\
EST. 0. 00% 0.00%
6, 000. 00 6, 000. 00 6, 000. 00
STOCKPI LI NG
16 CRUSHED SURFACI NG BASE COURSE I N STOCKPI LE
2000. 0000 s 15. 0000 3. 5000 -76.67% 4. 0000 -73.33%
30, 000. 00 7, 000. 00 - 23,000 8, 000. 00 -22,000
17 MAI NTENANCE SAND 9.50 MM M NUS | N STOCKPI LI
7700. 0000 s 10. 0000 14. 0000 40.00% 14. 0000 40.00 %
77, 000. 00 107, 800. 00 30, 800 107, 800. 00 30, 800
DRAI NAGE
18 CONCRETE | NLET
1. 0000 EACH 900. 0000 1, 250. 0000 38.89% 1, 200. 0000 33.33%
900. 00 1, 250. 00 350 1, 200. 00 300
19 QUARRY SPALLS
86. 0000 s 100. 0000 35. 0000 -65.00% 30. 0000 -70.00%
8, 600. 00 3, 010. 00 -5,590 2, 580. 00 -6, 020
20 TAPERED END SECT. W TH TYPE 3 SAFETY BARS 900 MM DI AM
6. 0000 EACH 2, 500. 0000 1, 800. 0000 -28.00% 1, 700. 0000 -32.00%
15, 000. 00 10, 800. 00 - 4,200 10, 200. 00 -4, 800
21 TAPERED END SECT. W TH TYPE 3 SAFETY BARS 1200 MM DI AM
2.0000 EACH 2, 500. 0000 1, 900. 0000 -24.00% 1, 700. 0000 -32.00%

5, 000. 00 3, 800. 00 -1, 200 3, 400. 00 -1, 600



DOT_RGGBO1

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* Kk *

DATE: 10/ 01/1999
TI ME: 07: 32

PS&E JOB NO: 997009 REVI SI ON NO : Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005652 REGION NO : 6 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3299
HY CSR 195 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 195 ACME MATERI ALS & CONSTRUCTI O W LDI SH STANDARD PAVI NG CO.
MP 44.40 TO BRI DGE 195/ 3¢ 802 N FANCHER RD 3600 W LDI SH LANE
997009 99212-1016 97408- 4616
PROJECT NH- 0195( 035) SPOKANE WA 992202503 EUGENE OR 974010428
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
22 DRAIN Pl PE 200 MM DI AM
10. 0000 w 40. 0000 28. 0000 -30.00% 30. 0000 -25.00%
400. 00 280. 00 -120 300. 00 -100
23 SCHEDULE A CULV. PIPE 450 MM DI AM
34. 0000 w 160. 5000 105. 0000 -34.58% 100. 0000 -37.69%
5, 457. 00 3,570. 00 -1, 887 3, 400. 00 -2,057
24 SCHEDULE A CULV. PIPE 600 MM DI AM
21. 0000 w 140. 0000 115. 0000 -17.86% 100. 0000 -28.57%
2, 940. 00 2, 415. 00 -525 2, 100. 00 -840
STRUCTURE
25  PAVEMENT SEAT REPLACEMENT
13. 0000 w 1, 500. 0000 1, 500. 0000 0. 00% 500. 0000 -66.67%
19, 500. 00 19, 500. 00 0 6, 500. 00 -13, 000
26 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
1.00 1.00 1.00
SURFACI NG
27 CRUSHED SURFACI NG BASE COURSE
37280. 0000 t 9. 0000 7.3500 -18.33% 7. 0000 -22.22%
335, 520. 00 274,008. 00 -61,512 260, 960. 00 - 74,560
LI QUI D ASPHALT
28 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00%
29, 910. 00 29, 910. 00 29, 910. 00
CEMENT CONCRETE PAVENMENT
29 FURNI SHI NG 3 DAY CONC. FOR CEMENT CONC. PAVEMENT
15050. 0000 s 85. 0000 77. 0500 -9.35% 97. 0000 14.12%
1,279, 250. 00 1, 159, 602. 50 -119, 648 1, 459, 850. 00 180, 600
30 CEMENT CONC. PAVEMENT
57800. 0000 e 19. 0000 12. 1500 -36.05% 7. 0000 -63.16%
1, 098, 200. 00 702, 270. 00 -395, 930 404, 600. 00 - 693, 600
31 RI DE SMOOTHNESS COMPLI ANCE ADJUSTNMVENT
CALC 0. 00% 0.00%
1.00 1.00 1.00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 10/ 01/1999
TI ME: 07: 32

PS&E JOB NO: 997009 REVI SI ON NO : Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005652 REGION NO : 6 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3299
HY CSR 195 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 195 ACME MATERI ALS & CONSTRUCTI O W LDI SH STANDARD PAVI NG CO.
MP 44.40 TO BRI DGE 195/ 3¢ 802 N FANCHER RD 3600 W LDI SH LANE
997009 99212-1016 97408- 4616
PROJECT NH- 0195( 035) SPOKANE WA 992202503 EUGENE OR 974010428
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
32 BRI DGE APPROACH SLAB
110. 0000 e 200. 0000 94. 0000 -53.00% 100. 0000 -50.00%
22, 000. 00 10, 340. 00 -11, 660 11, 000. 00 -11, 000
ASPHALT CONCRETE PAVEMENT
33 ASPHALT CONC. PAVEMENT CL. A PG 64- 2t
7500. 0000 t 35. 0000 29.8000 -14.86% 32.0000 -8.57%
262, 500. 00 223, 500. 00 -39, 000 240, 000. 00 -22,500
34 ASPHALT CONC. PAVEMENT CL. E PG 64- 2¢
23810. 0000 t 30. 0000 27.8000 -7.33% 30. 0000 0.00%
714, 300. 00 661, 918. 00 -52,382 714, 300. 00 0
35 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
7,500. 00 7, 500. 00 7,500. 00
36 ASPHALT CONC. APPROACH CL. /
300. 0000 t 45. 3000 53. 0000 17.00% 50. 0000 10.38%
13, 590. 00 15, 900. 00 2,310 15, 000. 00 1,410
37 LONG TUDI NAL JOI NT SEAL
13040. 0000 w 1.9000 2.0000 5.26% 5. 7500 202.63%
24,776.00 26, 080. 00 1,304 74, 980. 00 50, 204
EROSI ON CONTROL AND PLANTI NG
38 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
2, 750. 00 2, 750. 00 2, 750. 00
TRAFFI C
39 EXTRUDED CURB
241.0000 w 32. 8000 30. 0000 -8.54% 21. 0000 -35.98%
7,904. 80 7,230. 00 -675 5, 061. 00 -2,844
40 BEAM GUARDRAI L TYPE 1
60. 2000 w 37. 7500 38. 7500 2.65% 37.0000 -1.99%
2,272.55 2,332.75 60 2,227.40 -45
41 BEAM GUARDRAI L SRT TERM NAL
13. 0000 EACH 2, 000. 0000 1, 800. 0000 -10. 00% 1, 700. 0000 -15.00%
26, 000. 00 23, 400. 00 -2,600 22,100. 00 -3,900



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 01/ 1999
B * % * B| D CHECK REPORT * * = TI ME: 07: 32
PS&E JOB NO: 997009 REVI SI ON NO : Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005652 REGION NO : 6 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3299
HY CSR 195 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 195 ACME MATERI ALS & CONSTRUCTI O W LDI SH STANDARD PAVI NG CO.
MP 44.40 TO BRI DGE 195/ 3¢ 802 N FANCHER RD 3600 W LDI SH LANE
997009 99212-1016 97408- 4616
PROJECT - NH 0195(035) SPOKANE WA 992202503 EUGENE OR 974010428
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
42 RAI SI NG EXI STI NG BEAM GUARDRAI L
356. 2000 w 8. 0000 10. 0000 25.00% 9. 0000 12.50 %
2, 849. 60 3, 562. 00 712 3, 205. 80 356
43 FLEXI BLE GUI DE POST
158. 0000 EACH 25. 0000 20. 0000 -20.00% 20. 0000 -20.00%
3, 950. 00 3, 160. 00 -790 3, 160. 00 -790
44 PAINT STRI PE
20680. 0000 w 0. 3500 0. 2500 -28.57% 0. 2500 -28.57%
7,238.00 5,170. 00 -2,068 5,170. 00 -2,068
45 PAI NTED STOP BAR
38. 0000 w 10. 0000 1. 6000 -84.00% 1. 5000 -85.00%
380. 00 60. 80 -319 57.00 -323
46 RECESSED PAVEMENT MARKER
4. 4000 HUND 1, 200. 0000 1, 600. 0000 33.33% 1, 400. 0000 16.67 %
5, 280. 00 7, 040. 00 1, 760 6, 160. 00 880
47  ADDI TI ONAL RECESSED PAVEMENT MARKERS
1. 0000 HUND 500. 0000 525. 0000 5. 00 % 1, 400. 0000 180. 00 %
500. 00 525. 00 25 1, 400. 00 900
48 TEMPORARY PAVEMENT MARKI NG
6950. 0000 w 0. 2000 0. 1600 -20.00% 0. 2000 0.00%
1, 390. 00 1,112.00 -278 1, 390. 00 0
49 PERMANENT SI GNI NG
L.S. -50. 00% -43.18%
8, 800. 00 4, 400. 00 -4, 400 5, 000. 00 - 3,800
50 TRAFFI C SAFETY DRUM
75. 0000 EACH 50. 0000 37.0000 -26.00% 50. 0000 0.00%
3, 750. 00 2, 775. 00 -975 3, 750. 00 0
51 TYPE Il BARRI CADE
2.0000 EACH 150. 0000 160. 0000 6.67% 100. 0000 -33.33%
300. 00 320. 00 20 200. 00 -100
52 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -31.25% 212.50%

1, 600. 00 1,100. 00 -500 5, 000. 00 3,400



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 10/ 01/1999
TI ME: 07: 32

PS&E JOB NO: 997009 REVI SI ON NO : Bl DS OPENED ON : May 27 1999
CONTRACT NO: 005652 REGION NO : 6 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3299
HY CSR 195 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 195 ACME MATERI ALS & CONSTRUCTI O W LDI SH STANDARD PAVI NG CO.
MP 44.40 TO BRI DGE 195/ 3¢ 802 N FANCHER RD 3600 W LDI SH LANE
997009 99212-1016 97408- 4616
PROJECT NH- 0195( 035) SPOKANE WA 992202503 EUGENE OR 974010428
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 CONTRACTOR PI LOTED TRAFFI C CONTROL
1900. 0000 HR 35. 0000 29.5000 -15.71% 30. 0000 -14.29%
66, 500. 00 56, 050. 00 - 10, 450 57, 000. 00 -9, 500
54 TRAFFI C CONTROL LABOR
6250. 0000 HR 30. 0000 33. 0000 10.00% 30. 0000 0.00%
187, 500. 00 206, 250. 00 18, 750 187, 500. 00 0
55 TRAFFI C CONTROL VEHI CLE
52. 0000 DAY 75. 0000 63. 0000 -16.00% 50. 0000 -33.33%
3, 900. 00 3, 276. 00 -624 2, 600. 00 -1, 300
56 TRAFFI C CONTROL SUPERVI SOR
1250. 0000 HR 35. 0000 34. 6000 -1.14% 35. 0000 0.00%
43, 750. 00 43, 250. 00 -500 43, 750. 00 0
57  CONTI NUOUS SHOULDER RUMBLE STRI P
13. 1000 km 375. 0000 555. 0000 48.00% 600. 0000 60. 00 %
4,912.50 7,270. 50 2,358 7, 860. 00 2,948
58 CONSTRUCTI ON SI GNS CLASS A
60. 0000 e 70. 0000 79. 0000 12.86% 100. 0000 42.86%
4, 200. 00 4, 740. 00 540 6, 000. 00 1, 800
OTHER | TEMS
59 ROADWAY SURVEYI NG
L.S. 17.50% 40.00 %
40, 000. 00 47,000. 00 7,000 56, 000. 00 16, 000
60 ADJUST | NLET
1. 0000 EACH 400. 0000 265. 0000 -33.75% 1, 000. 0000 150. 00 %
400. 00 265. 00 -135 1, 000. 00 600
61 TRAI NI NG
1800. 0000 HR 2.0000 1. 0000 -50. 00% 1. 0000 -50.00%
3, 600. 00 1, 800. 00 -1, 800 1, 800. 00 -1, 800
62 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00
63 TRI MM NG AND CLEANUP
L.S. -20.00% -50.00%
10, 000. 00 8, 000. 00 -2,000 5, 000. 00 -5,000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 10/ 01/ 1999

*# % * B D CHECK REPORT * * * TI ME: 07: 32
PS&E JOB NO: 997009 REVI SI ON NO : BI DS OPENED ON : May 27 1999
CONTRACT NO: 005652 REGON NO : 6 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 013299

v LR 105 T e LOWBIDDER  -==---- =«==---- 2ND BIDDER -------

TI TLE : SR 195

ACME MATERI ALS & CONSTRUCTI O W LDI SH STANDARD PAVI NG CO.
MP 44.40 TO BRI DGE 195/ 3¢

802 N FANCHER RD 3600 W LDI SH LANE
997009 99212-1016 97408- 4616
PROJECT . NH 0195(035) SPOKANE WA 992202503 EUGENE OR 974010428
COUNTY(S)  : WHI TMAN CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 894050
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
64 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
1.00 1.00 1.00
65 CREDI T/ DEBITS - M NOR CHANGES
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
66 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
96450. 0000 e 1.1000 1. 2500 13.64% 1. 2000 9.09 %
106, 095. 00 120, 562. 50 14, 468 115, 740. 00 9, 645

CONTRACT TOTAL $5, 264, 049. 40 $4, 383, 076. 44 -16.74% $4, 753, 636. 20 -9.70%



